

		A	B	C	D	E	F	G	H	I	平均
No.	名 称	金 額	金 額	金 額	金 額	金 額	金 額	金 額	金 額	金 額	金 額
21	躯体調査費	125,000	100,000	150,000	100,000	350,000	100,000	30,000	60,000	360,000	152,778
22	タイル補修					100,000		240,000			
III	躯体補修工事	6,448,300	6,280,500	7,082,300	5,365,800	6,785,500	7,139,900	7,746,100	6,554,100	9,000,460	6,933,662
IV	シーリング工事										
1	サッシ廻りシーリング打替	1,780,380	1,780,380	2,034,720	1,144,530	1,653,210	2,034,720	2,034,720	1,932,984	2,034,720	1,825,596
2	鋼製建具廻りシーリング打替(玄関扉、各室扉、PS扉等)	830,620	830,620	949,280	533,970	771,290	949,280	949,280	901,816	949,280	851,715
3	打継目地シーリング打替(タイル面)	1,160,550	1,031,600	1,225,025	1,160,550	967,125	1,418,450	1,547,400	1,289,500	1,482,925	1,253,681
4	打継目地シーリング打替(塗装面)	85,000	75,000	90,000	90,000	75,000	110,000	90,000	95,000	98,000	89,778
5	誘発目地シーリング打替(タイル面)	135,000	120,000	142,500	135,000	127,500	165,000	180,000	150,000	172,500	147,500
6	誘発目地シーリング打替(塗装面)	85,000	75,000	90,000	90,000	80,000	110,000	90,000	95,000	98,000	90,333
7	タイル端部シーリング打替	193,050	201,960	222,750	267,300	193,050	237,600	178,200	207,900	222,750	213,840
8	ガラス庇コンクリート取合廻りシーリング打替	21,000	21,000	24,000	13,500	19,500	24,000	24,000	22,800	24,000	21,533
9	ガラス庇ガラス枠廻りシーリング打替	6,110	6,392	8,460	4,230	6,110	7,520	7,520	6,580	7,520	6,716
10	手摺コーナー入隅シーリング打替(タイル面)	36,000	36,000	36,000	40,500	45,000	54,000	45,000	31,500	56,700	42,300
11	手摺コーナー入隅シーリング打替(塗装面)	36,000	36,000	45,000	40,500	45,000	54,000	36,000	31,500	51,300	41,700
12	入り隅・縦シーリング打替	200,000	200,000	250,000	225,000	200,000	300,000	250,000	175,000	315,000	235,000
13	手摺根元廻りシーリング打替	217,000	248,000	248,000	248,000	217,000	372,000	248,000	217,000	353,400	263,156
14	ベンドキャップ廻りシーリング打替	198,400	248,000	248,000	198,400	198,400	297,600	198,400	173,600	342,240	233,671
15	避難ハッチ廻りシーリング打替	19,600	28,000	25,200	20,300	11,200	8,400	28,000	4,900	28,980	19,398
16	雨水管支持金具廻りシーリング打替	62,000	74,400	99,200	62,000	62,000	148,800	99,200	86,800	141,360	92,862
17	その他雑シーリング	70,000	70,000	150,000	45,000	70,000	80,000	80,000	88,000	80,000	81,444
18	面格子脱着費	217,000	93,000	186,000	248,000	186,000	155,000	124,000	204,600	177,940	176,838
IV	シーリング工事	5,352,710	5,175,352	6,074,135	4,566,780	4,927,385	6,526,370	6,209,720	5,714,480	6,636,615	5,687,061
V	外壁等塗装工事										
1	一般外壁 磁器質タイル	969,640	969,640	1,212,050	1,090,845	1,090,845	1,454,460	1,333,255	1,333,255	1,502,942	1,217,437
2	一般外壁 吹付タイル	618,165	503,690	686,850	686,850	526,585	618,165	641,060	641,060	641,060	618,165
3	バルコニー 手摺 外部 磁器質タイル	124,680	124,680	155,850	140,265	155,850	187,020	171,435	171,435	193,254	158,274
4	バルコニー 手摺 内部 吹付タイル	303,750	247,500	337,500	337,500	292,500	303,750	315,000	315,000	315,000	307,500
5	外部廊下 手摺 外部 磁器質タイル	158,000	158,000	197,500	177,750	197,500	237,000	217,250	217,250	244,900	200,572
6	外部廊下 手摺 内部 吹付タイル	431,730	351,780	479,700	479,700	415,740	431,730	447,720	447,720	447,720	437,060
7	外部階段 手摺 外部 磁器質タイル	36,800	36,800	46,000	41,400	46,000	55,200	50,600	50,600	57,040	46,716
8	外部階段 手摺 内部 吹付タイル	89,370	72,820	99,300	99,300	86,060	89,370	92,680	92,680	92,680	90,473
9	外部階段 手摺 内壁 磁器質タイル	61,800	61,800	77,250	69,525	77,250	92,700	84,975	84,975	95,790	78,452
10	バルコニー 天井(上裏) シン吹付	1,054,900	602,800	1,054,900	828,850	904,200	828,850	828,850	753,500	776,105	848,106
11	外部廊下 天井(上裏) シン吹付	1,398,460	799,120	1,398,460	1,098,790	1,198,680	1,098,790	1,098,790	998,900	1,028,867	1,124,317
12	1階駐輪場通路壁アロック下地	121,500	54,000	94,500	52,650	81,000	54,000	59,400	56,700	65,610	71,040
13	外部階段 天井(上裏) シン吹付	223,160	127,520	223,160	175,340	191,280	175,340	175,340	159,400	164,182	179,414
14	駐輪場 天井(ホート) AEP	227,160	227,160	239,780	227,160	176,680	227,160	227,160	214,540	217,064	220,429
15	エントランス 壁	35,700	51,000	40,800	30,600	40,800	61,200	51,000	45,900	40,800	44,200
16	エントランス・風除室天井(ホート) AEP	192,060	192,060	202,730	192,060	149,380	192,060	192,060	181,390	183,524	186,369
17	エントランス床 御影石	74,690	106,700	85,360	64,020	106,700	128,040	106,700	96,030	85,360	94,844
18	外構 床・壁	40,000	40,000	50,000	45,000	50,000	60,000	55,000	55,000	62,000	50,778
19	その他共用部塗装	405,000	330,000	450,000	450,000	390,000	405,000	420,000	420,000	351,000	402,333
20	タイル面 高圧水洗浄	337,730	270,184	337,730	270,184	844,325	337,730	405,276	337,730	303,957	382,761
21	壁・天井(上裏) 塗装面 高圧水洗浄	348,270	452,751	348,270	348,270	1,044,810	522,405	417,924	348,270	313,443	460,490
22	エアブロー清掃	23,290	27,948	37,264	37,264	13,974	23,290	46,580	37,264	37,264	31,571
V	外壁等塗装工事	7,275,855	5,807,953	7,854,954	6,943,323	8,080,159	7,583,260	7,438,055	7,058,599	7,219,562	7,251,302
VI	鉄部等塗装工事										
1	屋上 通気筒	25,000	50,000	15,000	24,000	25,600	90,000	37,000	29,000	45,980	37,953
2	〃 その他	15,000	30,000	30,000	-	50,000	80,000	30,000	35,000	34,480	33,831
3	バルコニー テーラキャップ	55,800	49,600	62,000	62,000	62,000	24,800	49,600	43,400	64,480	52,631
4	〃 パーテーションホート	45,750	54,000	78,000	41,250	39,000	97,500	72,750	75,000	90,450	65,967
5	〃 〃	101,250	120,000	175,000	91,250	86,500	216,250	161,250	167,500	201,250	146,694
6	〃 〃	25,250	29,500	43,000	23,000	21,600	54,000	40,500	41,500	50,300	36,517
7	鋼製建具 SD-1 玄関扉枠	232,500	217,000	297,600	217,000	217,000	372,000	235,600	198,400	228,160	246,140
8	〃 SD-2 管理事務所他	18,450	15,600	15,000	16,800	15,900	19,200	17,400	17,100	24,660	17,790
9	〃 SD-3 EV機械室	13,900	11,800	11,600	12,600	12,000	14,400	13,000	12,800	18,400	13,389
10	〃 SD-4 ポンプ室	6,950	5,900	5,800	6,300	6,000	7,200	6,500	6,400	9,200	6,694
11	〃 SD-5 電気室	9,250	7,800	7,700	8,400	8,000	9,600	9,700	8,700	12,300	9,050
12	〃 SD-6 屋内階段A	7,650	6,400	6,400	6,950	6,650	7,900	13,500	7,100	10,170	8,080
13	〃 SD-7 屋内階段B他	20,850	17,700	17,400	18,900	18,000	21,600	19,500	19,200	27,600	20,083
14	〃 SD-8 盤室	5,800	4,900	4,800	5,250	5,000	6,000	5,800	5,400	7,640	5,621
15	〃 SD-9 駐輪場他	55,350	46,800	45,900	50,400	47,700	57,600	52,200	51,300	73,980	53,470
16	〃 SD-10 倉庫他	27,800	23,600	23,200	25,200	24,000	28,800	26,000	25,600	36,800	26,778
17	〃 SD-11 倉庫	23,900	20,200	20,000	21,700	19,400	24,880	21,000	22,000	31,840	22,769
18	〃 SD-12 倉庫	11,550	9,800	9,600	10,500	9,360	12,000	10,000	10,000	15,340	10,906
19	〃 SD-13 駐輪場	42,500	36,000	35,000	38,500	37,000	44,000	39,000	40,000	56,300	40,922
20	〃 SD-14 駐輪場	17,000	14,400	14,000	15,400	14,800	17,600	15,600	16,000	22,520	16,369
21	〃 SD-15 角コーナー	12,300	10,400	10,200	11,200	10,600	12,800	11,600	11,400	16,440	11,882
22	〃 SD-16 MB	27,700	23,400	23,000	20,000	22,400	28,800	25,000	24,000	36,780	25,676
23	〃 SD-17 PS	9,000	7,600	7,400	8,100	6,480	9,300	8,400	8,400	11,840	8,502
24	〃 SD-18 MB	40,000	33,600	32,000	29,200	25,920	41,200	33,600	36,000	52,880	36,044
25	〃 SD-19 MB	120,000	100,800	96,000	87,600	77,760	123,600	100,800	108,000	158,640	108,133
26	〃 SD-20 MB	154,800	129,600	128,400	140,400	112,320	159,600	144,000	144,000	205,440	146,507
27	鋼製建具 SD-21 MB	30,300	25,500	25,200	22,050	26,400	16,500	27,900	28,200	40,350	26,933
28	〃 SD-23 角コーナー	5,400	4,600	4,500	4,900	4,700	5,600	5,000	5,000	5,230	4,992
29	〃 SD-24 バルコニー	20,100	16,800	16,500	18,000	17,490	20,850	18,600	18,600	19,470	18,490
30	廊下 電話端子盤	7,500	30,000	20,000	15,000	15,000	50,000	20,000	5,800	57,470	24,530
31	〃 照明器具	50,000	150,000	30,000	90,000	40,000	50,000	150,000	35,000	160,000	83,889
32	〃 その他設備盤	50,000	50,000	50,000	15,000	20,000	50,000	100,000	47,000	180,000	62,444
33	C棟階段 鉄骨階段	80,000	130,000	120,000	75,000	50,00					